STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 04/ 05 IN KERN COUNTY NEAR LOST HI LLS AT 10/ 05/ 05
CONTRACT NUMBER 06- 0C0604 VARI QUS LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 06- KER-46-32.1/32. 7 45 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNALS FEDERAL Al D ACST- P046-(035)E

PHG- P046- (035) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 468, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 402, 306. 00 AMOUNT OVER 104, 974. 00 PERCENT OVER EST 26. 09
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 507, 280. 00 3 GRI FFI TH COVPANY 661 831-7331
00000088
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
2 523, 352. 00 1 PRI SM ENG NEERI NG | NC 408 562- 0026
00769171
630 REED ST FAX 408 562-0027
SANTA CLARA CA 95050
3 733, 102. 20 2 T L PETERSON | NC 530 347-1895
00842280
19149 W NDWARD WAY STE C FAX 530 347-1895

COTTONOOD CA 96022



06- 000604 Bl D245
06- KER- 46- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 04/ 05 10/ 05/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LINCOLN CA

ALCORN FENCE
SUN VALLEY CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

LOOP ELECTRI C
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ASPHALT CONCRETE DI KES

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL

SI GNAL AND LI GHTI NG

CONSTRUCTI ON AREA SI GNS AND DELI NEATORS

STRI PI NG



06- 000604 Bl D245
06- KER- 46- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 04/ 05 10/ 05/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL | TEM 17
29334 PACIFIC ST
HAYWARD CA 94544
CAL SAFETY I TEM 5 (PARTI AL)
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK ITEMS 1, 2, 7 AND 18 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY I TEMS 29 AND 30

CONTI NUED

LI NCOLN CA

A C ELECTRI C COVPANY
BAKERSFI ELD CA

C AND W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

K C | ENVI RONMENTAL | NC
SAN LU S OBI SPO CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA
ON NEXT PAGE

| TEM 45

I TEMS 10 AND 37 THRU 39

| TEM5 21 THRU 26

ITEMS 4 THRU 7, 9, 14 THRU 16, 31, 35 AND 36 (PARTI AL)

ITEM5S 11 THRU 13 AND 40 THRU 44



06- 000604
06- KER- 46- 3
10/ 04/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 05/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 THOVAS AND PRATT
EL SOBRANTE CA

ITEM5 1 AND 18



06- 000604 Bl D245

06- KER- 46- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 880. 00 880. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 300. 00 3, 300. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 6, 170. 00 6, 170. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 2,100. 00 2,100. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 44, 169. 00 44, 169. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 46 34. 50 1, 587. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 11, 200. 00 11, 200. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 125. 00 22, 500. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 200. 00 2, 800. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 47 56. 00 2,632.00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 61 63. 00 3, 843. 00
STRI PE
12 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 38 55. 00 2, 090. 00
13 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 16 144. 00 2,304. 00
14 150742 REMOVE ROADSI DE S| GN EA 5 115. 00 575. 00
15 152320 RESET ROADSI DE SI GN EA 7 200. 00 1, 400. 00
16 152390 RELOCATE ROADSI DE SI GN EA 2 517. 00 1, 034. 00
17 190101 ROADWAY EXCAVATI ON VB 260 92. 00 23, 920. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 400. 00 3, 400. 00
19 198001 | MPORTED BORROW VB 1, 480 42.00 62, 160. 00
20 035778 DECOVPCSED GRANI TE M2 260 19. 00 4, 940. 00
21 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1 975. 00 975. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 300 2.30 690. 00
23 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 130 126. 00 16, 380. 00
24 (S) 203040 SEED ( EROSI ON CONTROL) KG 6 99. 00 594. 00
25 (S) 203056 COWERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 50 3.50 175. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 60 4.60 276. 00
27 260201 CLASS 2 AGGREGATE BASE VB 170 96. 00 16, 320. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 170 139. 00 23, 630. 00
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 26. 00 3,120. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 24 26. 00 624. 00
31 566011 ROADSI DE SI GN - ONE POST EA 7 340. 00 2, 380. 00
32 691903 250 MM FLUVE DOWNDRAI N M 12 245. 00 2, 940. 00
33 692101 TAPERED | NLET EA 1 575. 00 575. 00
34 731502 M NOR CONCRETE (M SCELLANEQUS VB 7 1, 835. 00 12, 845. 00
CONSTRUCTI ON)
35 820107 DEL| NEATOR ( CLASS 1) EA 12 44. 00 528. 00



06- 000604 Bl D245

06- KER- 46- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 820131 OBJECT MARKER ( TYPE K) EA 2 35. 00 70. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 22 216. 00 4,752.00
38 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 290. 00 13, 160. 00
39 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 792. 00 792. 00
40 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 45 110. 00 4, 950. 00
41 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 220 16. 00 3, 520. 00
( SPRAYABLE)
42 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 22. 00 1, 760. 00
43 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 26. 00 3, 380. 00
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 40 21. 00 840. 00
45 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 189, 000. 00 189, 000. 00

TOTAL 507, 280. 00



06- 000604 Bl D245

06- KER- 46- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 04/ 05 10/ 05/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 765. 00 765. 00 900. 00 900. 00

2 10, 000. 00 10000. 00 1, 500. 00 1500. 00

3 3, 000. 00 3000. 00 1, 500. 00 1500. 00

4 5, 000. 00 5000. 00 5, 000. 00 5000. 00

5 60, 000. 00 60000. 00 100, 000. 00 100000. 00

6 55. 00 2530. 00 65. 00 2990. 00

7 12, 000. 00 12000. 00 11, 000. 00 11000. 00

8 210. 00 37800. 00 65. 00 11700. 00

9 250. 00 3500. 00 230. 00 3220. 00
10 100. 00 4700. 00 119. 00 5593. 00
11 60. 00 3660. 00 55. 00 3355. 00
12 10. 00 380. 00 48. 00 1824. 00
13 20. 00 320. 00 125. 00 2000. 00
14 150. 00 750. 00 130. 00 650. 00
15 150. 00 1050. 00 230. 00 1610. 00
16 500. 00 1000. 00 600. 00 1200. 00
17 75. 00 19500. 00 265. 00 68900. 00
18 10, 000. 00 10000. 00 4,500. 00 4500. 00
19 30. 00 44400. 00 80. 00 118400. 00
20 70. 00 18200. 00 30. 00 7800. 00
21 200. 00 200. 00 850. 00 850. 00
22 45. 00 13500. 00 2.00 600. 00
23 150. 00 19500. 00 110. 00 14300. 00
24 55. 00 330. 00 86. 00 516. 00
25 45. 00 2250. 00 3.00 150. 00
26 60. 00 3600. 00 4.00 240. 00
27 65. 00 11050. 00 175. 00 29750. 00
28 150. 00 25500. 00 300. 00 51000. 00
29 65. 00 7800. 00 22.55 2706. 00
30 65. 00 1560. 00 22.55 541. 20
31 375. 00 2625. 00 650. 00 4550. 00
32 250. 00 3000. 00 135. 00 1620. 00
33 500. 00 500. 00 700. 00 700. 00
34 650. 00 4550. 00 1, 200. 00 8400. 00
35 65. 00 780. 00 110. 00 1320. 00
36 75. 00 150. 00 110. 00 220. 00
37 200. 00 4400. 00 152. 00 3344. 00
38 2, 000. 00 8000. 00 3, 652. 00 14608. 00
39 2,500. 00 2500. 00 1, 460. 00 1460. 00




| TEM

40
41
42
43
44
45

TOT

06- 0C0604

06- KER- 46- 3
10/ 04/ 05
SECOND
Bl D
40. 00
6. 00
10. 00
10. 00
40. 00
166, 182. 00

166182. 00
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